

<b><u>BNPM/NCB/PMC/0849/ 2022-23</u></b>	<b>BANK NOTE PAPER MILL INDIA PRIVATE LIMITED</b>  <b>Tender for Appointment of Project Management Consultant for setting up two lines of Bank Note Paper Mill (12000 TPA) at Balasore, Odisha CORRIGENDUM NO. 1</b>	
--	--	--

**CORRIGENDUM No. 1, DATED 06.04.2023**

**FOR**

**TENDER NO. BNPM/NCB/PMC/0849/2022-23 dated 24.02.2023**

**Tender for Appointment of Project Management  
Consultant for setting up two lines of Bank Note  
Paper Mill (12000 TPA) at Balasore, Odisha**

<b><u>BNPM/NCB/PMC/0849/2022-23</u></b>	<b>BANK NOTE PAPER MILL INDIA PRIVATE LIMITED</b>	
	<b>Tender for Appointment of Project Management Consultant for setting up two lines of Bank Note Paper Mill (12000 TPA) at Balasore, Odisha</b> <b>CORRIGENDUM NO. 1</b>	

## **1.0 SCOPE OF THIS CORRIGENDUM**

- 1.1 This corrigendum dated 06.04.2023 is issued for clarifications to pre-bid queries and amendment to terms & conditions of tender.
- 1.2 Except for details mentioned herein, all other details contained in the tender no. BNPM/NCB/PMC/0849/2022-23 Dated 24.02.2023 shall remain applicable and unchanged.

## **2.0 AMENDMENT TO THE TENDER:**

<b>S. No.</b>	<b>Section No./ Page No.</b>	<b>Amendment</b>
1.	Due date and time for bid submission: 11.04.2023 at 1100 Hours	Closing date and time for receipt of tenders: 26.04.2023 at 1100 Hours
2.	Section IV – Clause 28.1 In the event of any unforeseen event directly interfering with the supply of stores arising during the currency of the contract, such as war, hostilities, acts of the public enemy, civil commotion, sabotage, fires, floods, explosions, epidemics, quarantine restrictions, strikes, lockouts, or acts of God, the Contractor shall, within a week from the commencement thereof, notify the same in writing to the Purchaser with reasonable evidence thereof.	Section IV – Clause 28.1 In the event of any unforeseen event directly interfering with the supply of stores arising during the currency of the contract, such as war, hostilities, acts of the public enemy, civil commotion, sabotage, fires, floods, explosions, <b>pandemics</b> , epidemics, quarantine restrictions, strikes, lockouts, or acts of God, the Contractor shall, within a week from the commencement thereof, notify the same in writing to the Purchaser with reasonable evidence thereof.
3.	Section-V: Special Conditions of contract	Revised milestones for payment of Part -1 are given below in <b>Clause 3.0</b> .

<b><u>BNPM/NCB/PMC/0849/</u></b> <b><u>2022-23</u></b>	<b>BANK NOTE PAPER MILL INDIA PRIVATE LIMITED</b>	
	<b>Tender for Appointment of Project Management Consultant for setting up two lines of Bank Note Paper Mill (12000 TPA) at Balasore, Odisha</b> <b>CORRIGENDUM NO. 1</b>	

<b>S. No.</b>	<b>Section No./ Page No.</b>	<b>Amendment</b>
	Clause 22 - Terms of payment: Proposed milestone for payment	Milestones for payment of Part-2 remain unchanged.
4.	Section-VI: List of Requirements Clause V (8)	Consultant shall perform inspection of indigenous/imported plant & equipment at the manufacturer's works/premises with respect to quality of materials, workmanship and conformity to specification/drawings, wherever necessary. (Approximate 300 man hours of inspection at manufacturer's site). The travelling expenses are to be reimbursed on actual against the bill submitted with necessary documents.
5.	New clause	Section V – Clause No. 22: Terms of Payment:  <b>2.</b> Payment will be released within 30 days from the date of submission of invoice certified by BNPM official and on production of all required documents by the contractor.
6.	Section IX: Eligibility Criteria	Amendment to Eligibility criteria is given below in <b>Clause 4.0.</b>
7.	New Form B1: Section – XI: Price Schedule	Form B1 is enclosed as Annexure-1.

<b><u>BNPM/NCB/PMC/0849/2022-23</u></b>	<b>BANK NOTE PAPER MILL INDIA PRIVATE LIMITED</b>	
	<b>Tender for Appointment of Project Management Consultant for setting up two lines of Bank Note Paper Mill (12000 TPA) at Balasore, Odisha</b> <b>CORRIGENDUM NO. 1</b>	

### 3.0 **TERMS OF PAYMENT: REVISED MILESTONE FOR PAYMENT:**

Instalment No.	Important Mile Stones	% of Consultancy Fees		Remarks
		%	Cumulative	
PART-1- Preparation of DPR and submission of documents for approval of PIB, GOI				
1.	Preparation & Submission of DPR – Draft	20	20	
2.	Preparation & Submission of DPR – Final	40	60	
3.	On approval by Board	30	90	
4.	On final submission to PIB	10	100	

### 4.0 **AMENDMENT TO ELIGIBILITY CRITERIA (SECTION IX)**

Category	Eligibility Criteria as per tender	Clarification to Eligibility Criteria
<b>General</b>	<p>a) Bidder* (Individual/ Firm/ Company/ Corporate / LLP / HUF / Limited Company) intending to bid should be bonafide, experienced, technically competent, resourceful and financially sound to carry out the assigned work.</p> <p>• Local (Domestic) Bidder falling under the definition of Bidder requiring registration as given in Requirement of registration, will be eligible to bid in the tender only if the bidder is registered with DPIIT, GOI. (The Registered Committee constituted by the Department for Promotion of Industry and Internal Trade).</p>	No Change

<b><u>BNPM/NCB/PMC/0849/</u></b> <b><u>2022-23</u></b>	<b>BANK NOTE PAPER MILL INDIA PRIVATE LIMITED</b>	
	<b>Tender for Appointment of Project Management Consultant for setting up two lines of Bank Note Paper Mill (12000 TPA) at Balasore, Odisha</b> <b>CORRIGENDUM NO. 1</b>	
	b) Bidder should have valid GST registration certificate.	No Change
	c) Bidder should have valid PAN card.	No Change
	d) Bidder should have not been blacklisted / debarred by RBI/BRBNMPL/ SPMCIL/ BNPMIPL/ Government of India.	No Change
	e) The bidder should be in continuous business of providing engineering and Project consultancy services during last five years ending on 31.03.2022.	No Change
<b>Experience &amp; Past Performance</b>	<p>Bidder should have successfully provided engineering and consultancy services (EPC) for similar project as given below:</p> <p>a) One project costing not less than INR 1250 Crore. (Or)</p> <p>b) Two projects each costing not less than INR 780 Crore (Or)</p> <p>c) Three projects each costing not less than 600 Crore.</p> <p><i>(Similar project means setting up green field/ expansion/ modernisation of paper mill in India/abroad)</i></p> <p>The project must be working satisfactorily for at least one year.</p> <p style="text-align: center;"><b>(Or)</b></p>	<p>A) Bidder should have successfully provided engineering and project consultancy services (EPC) for similar project during the last ten years as on 31.01.2023 as given below:</p> <p>i) One project costing not less than INR 1250 Crore. (Or)</p> <p>ii) Two projects each costing not less than INR 780 Crore (Or)</p> <p>iii) Three projects each costing not less than INR 600 Crore.</p> <p><i>(Similar project means setting up green field/ expansion/ modernisation of paper mill in India/abroad)</i></p> <p>The paper mill project must be working satisfactorily for at least one year.</p> <p>The engineering and project consultancy services carried out in paper mill</p>

<b><u>BNPM/NCB/PMC/0849/</u></b> <b><u>2022-23</u></b>	<b>BANK NOTE PAPER MILL INDIA PRIVATE LIMITED</b> <b>Tender for Appointment of Project Management Consultant for setting up two lines of Bank Note Paper Mill (12000 TPA) at Balasore, Odisha</b> <b>CORRIGENDUM NO. 1</b>	
	<p>Bidder should have successfully provided engineering and consultancy services (EPC) for setting up green field/ expansion/ modernisation of Bank note paper mill in India/abroad having production capacity of minimum 6000 TPA.</p> <p>The paper mill must be working satisfactorily for at least one year.</p> <p>The work shall demonstrate expertise and experience in the following packages as given below:</p> <ol style="list-style-type: none"> <li>1. Comprehensive Architectural and design services for larger industrial building and construction management/ supervision etc.</li> <li>2. Paper manufacturing including pulping and automation process.</li> <li>3. Effluent treatment plant (primary, secondary, Softener RO, UF and Multi effect evaporator etc.)</li> <li>4. Utility services- Centralised Air-conditioning system, Steam Generation, Electricity receiving and distribution etc.</li> <li>5. Electronic security surveillance (CCTV)/Access control/ Communication/ LAN.</li> <li>6. Fire detection, Alarm and protection system</li> <li>7. Piping Design and supervision.</li> <li>8. Water treatment and distribution system.</li> </ol>	<p>project/s shall demonstrate expertise and experience in the following packages as given below:</p> <ol style="list-style-type: none"> <li>i. Comprehensive Architectural and design services for larger industrial building and construction management/ supervision etc.</li> <li>ii. Paper manufacturing including pulping and automation process.</li> <li>iii. Effluent treatment plant (primary, secondary, Softener RO, UF and Multi effect evaporator etc.)</li> <li>iv. Utility services- Centralised Air-conditioning system, Steam Generation, Electricity receiving and distribution etc.</li> <li>v. Electronic security surveillance (CCTV)/Access control/ Communication/ LAN.</li> <li>vi. Fire detection, Alarm and protection system</li> <li>vii. Piping Design and supervision.</li> <li>viii. Water treatment and distribution system.</li> </ol> <p>The experience in all above trades should be covered in either single consultancy assignment or in a set of not more than three (3) consultancy assignments during the last ten years as on 31.01.2023.</p> <p style="text-align: center;"><b>OR</b></p> <p>B) Bidder should have successfully provided engineering and project consultancy services (EPC) for setting up green field/ expansion/</p>

<b><u>BNPM/NCB/PMC/0849/</u></b> <b><u>2022-23</u></b>	<b>BANK NOTE PAPER MILL INDIA PRIVATE LIMITED</b>	
	<b>Tender for Appointment of Project Management Consultant for setting up two lines of Bank Note Paper Mill (12000 TPA) at Balasore, Odisha</b> <b>CORRIGENDUM NO. 1</b>	
	<p>The experience in all above trades should be covered in either single consultancy assignment or in a set of not more than five (5) consultancy assignments during the last ten years as on 31.01.2023.</p> <p>Experience in setting up of green field project in paper manufacturing be an added advantage.</p>	<p>modernisation of Bank note paper mill in India/abroad having production capacity of minimum 6000 TPA during the last ten years as on 31.01.2023.</p> <p>The Bank note paper mill must be working satisfactorily for at least one year.</p> <p>The engineering and project consultancy services carried out in bank note paper mill project/s shall demonstrate expertise and experience in the following packages as given below:</p> <ol style="list-style-type: none"> <li>Comprehensive Architectural and design services for larger industrial building and construction management/ supervision etc.</li> <li>Paper manufacturing including pulping and automation process.</li> <li>Effluent treatment plant (primary, secondary, Softener RO, UF and Multi effect evaporator etc.)</li> <li>Utility services- Centralised Air-conditioning system, Steam Generation, Electricity receiving and distribution etc.</li> <li>Electronic security surveillance (CCTV)/Access control/ Communication/ LAN.</li> <li>Fire detection, Alarm and protection system</li> <li>Piping Design and supervision.</li> <li>Water treatment and distribution system.</li> </ol>

<b><u>BNPM/NCB/PMC/0849/ 2022-23</u></b>	<b>BANK NOTE PAPER MILL INDIA PRIVATE LIMITED</b>	
	<b>Tender for Appointment of Project Management Consultant for setting up two lines of Bank Note Paper Mill (12000 TPA) at Balasore, Odisha CORRIGENDUM NO. 1</b>	

		The experience in all above trades should be covered in either single consultancy assignment or in a set of not more than three (3) consultancy assignments during the last ten years as on 31.01.2023.
<b>Technical Capabilities and Capacities</b>	The bidder should have at least one qualified and experienced personnel on its roll for Architectural/ Structural Engineering and any two of the following packages: a) Paper Technology b) Mechanical Engineering, c) Electrical Engineering, d) Automation / Instrumentation & control	No Change
<b>Financial Standings</b>	a) Average annual turnover of the bidders firm during last three years period ending 31.03.2022 should be more than Rs. 15,00,00,000/- (Rupees Fifteen Crore only)	No Change
	b) Net worth of the bidders firm should not be in negative as on 31.03.2022 and should not have eroded* by more than 30% in the last three years period ending 31.03.2022.  (*Erosion shall be considered only on account of reported loss in the statement of P&L account, which has led to reduction in capital.)	

#### **5.0 CLARIFICATIONS TO PRE-BID QUERIES:**

Clarifications to pre-bid queries are attached as Annexure-2 to this Corrigendum.



## SECTION XI – PRICE SCHEDULE – FORM B1 (Annexure-1)

### **(TO BE FILLED ONLINE ONLY THROUGH e-PORTAL)**

*(A copy of sealed & signed blank price schedule has to be submitted along with techno-commercial offer)*

Dear Sir,

**Sub: Price bid for Providing Project Management Consultancy service for setting up two lines of CWBN paper with total capacity of 12000 TPA at Balasore, Odisha.**

**Ref: e-Tender No. BNPM/NCB/PMC/0849/2022-23 Dated 24.02.2023**

**FORM B-1**

We have received and understood the above tender enquiry and are pleased to submit our price bid as under:

Description	Unit	QTY	SAC Code	Unit Price (Except GST) (INR)	GST @ (18%) (INR)	Total price (Incl. of all charges & GST) (INR)	Input Tax Credit for SAC (INR)	Total Effective price (net of input tax credit) (INR)
				(a)	(b)=(a)*18%	(c)=(a)+(b)	(d)=(b)	(e)=(c)-(d)
Professional fee for inspection services	Man-hour	1						

Note: Price quoted in Form B1 shall not be considered for price bid evaluation.

( )

**Seal**

Name

Signature with Date



**Tender No. BNPM / NCB / PMC / 0849 / 2022-23 dated 24-02-2023**

**PMC Services bid for 12000 TPA Paper Mill of BNPM at Balasore**

**ANNEXURE - 2: CLARIFICATIONS TO PRE-BID QUERIES:**

Sl.No.	Discipline	Reference			Bidders' queries	BNPM's Reply
		Chapter No.	Page No. / Clause No.	Description		
1	Technical	VI	-	List of requirements	Pre-requisites/Guidelines as may be stipulated for approval by PIB, G.O.I. – BNPMIPL is to provide.	Information available with BNPM shall be shared with successful bidder. However, any additional information, if needed, shall be obtained by successful bidder from respective agencies. Necessary support , if required, will be extended by BNPM.
2	Technical	VI	-	List of requirements	It is expected site data (as selected by BNPM) including initial Survey Maps (Area Survey & Topographical Survey), Approach Roads (as proposed), indicate on site maps will be available. Also, whether discharge of storm water at Plant battery limit has been decided to connect with existing drainage layouts – BNPMIPL is to confirm.	IDCO, Govt. of Odisha has identified land and acquisition is under process. Survey maps (Area survey and Topographical survey) may be collected by the successful bidder from relevant department. Approach road is being made available by IDCO. Arrangement for discharge of storm water is part of the project.
4	Technical	VI	-	List of requirements	Although Mill design will be based on ZLD concept, provision for discharge of treated effluent (to a limited extent) may be necessary – any plan? Also, discharge of solid waste – modality to be specified.	Mill design will be completely based on ZLD concept. Excess water, if any, will be used for in-house gardening/ landscaping. However, for discharge of solid waste, necessary arrangements has to be made as per Govt. norms and should form part of the project.
5	Technical	VI	-	List of requirements	Township layout & design concepts including classification of quarters etc. shall be decided as per CPWD guidelines or any other ?	Approximate size of quarters has already been provided in tender. However, prevailing guidelines issued by local authorities to be adhered. <b>(Refer Page - 46)</b>
6	Technical	VI	-	List of requirements	Proposal for drawal of electrical power from Public Utility Sources (including location of HT Sub-station/rating of transmission lines – to be available from BNPMIPL ?	Required power supply with back-up will be provided up to the site by Odisha Power Transmission Corporation Limited.
8	Technical	VI	-	List of requirements	Raw Materials Survey will be based on available data of published origin (to be decided in consultation with BNPMIPL)	Information available with BNPM shall be shared with successful bidder. However, any additional information, if needed, shall be obtained by successful bidder from respective agencies. Necessary support , if required, will be extended by BNPM.
9	Technical	VI	-	List of requirements	Process Technology options and Process Plants & Machineries of proprietary design will be based on available options with proven design & performance record. Overseas plant visits & discussion with OEMs would be necessary (jointly with BNPMIPL).	BNPM has in-house expertise on process and technology of banknote paper manufacturing. However, if there is requirement of overseas visit, same shall be ascertained during DPR implementation stage at discretion of BNPM. Conveyance/boarding/lodging charges etc. shall be reimbursed at actuals.
10	Technical	VI	-	List of requirements	Financing Plans (with possible options) required from BNPMIPL. Relevance of cost benefit analysis – to be discussed with BNPMIPL.	Information available with BNPM shall be shared with successful bidder. However, any additional information, if needed, shall be obtained by successful bidder from respective agencies. Necessary support , if required, will be extended by BNPM.

11	Technical	VI	-	Execution of the project	a) Basic Engineering for Process Plants (Ref. Cl. No. III-A, Page 47 of 88)  The Consultants will carry out Pre-Basic Engineering for the major Process Plants viz., Pulp Mill, Stock Preparation Plant, Approach Flow System, Broke System, Fibre/Water Recovery System, Cylinder Mould P/Mc Section, Finishing Plant and associated Auxiliary Systems. The final Basic & Detail Engineering will be undertaken by the selected Vendor(s) (OEMs) BNPMIPL is to confirm.	Responsibility of successful completion of project will be with PMC. (Refer Clause 25.3, Page - 35)
12	Technical	VI	-	Execution of the project	b) Contract Engineering & Procurement Services  The estimate of effort (300 man-hours) for Inspection Services is on the lower side. The Consultants will undertake the Inspection Services based on pre-agreed no. of equipment/package/systems and the ceiling as effort will be mutually discussed & agreed upon between BNPMIPL & Project Management Consultants.	300 man-hours is indicative, however, if additional man-hours are required, professional fee for inspection services will be reimbursed as per price schedule Form -B1.
13	Technical	VI	-	Execution of the project	c) Project Management Services  BNPMIPL is to confirm likely time schedule for receiving final comments on DPR reckoned from the date of submission of the same by the Consultants.	Maximum 90 days.
14	Technical	V	Pg. No. 35 / Cl. No. 23	Proof Checking (For Building & structural design)	Client to confirm that proof checking is for which discipline.	Proof checking is for civil & structural engineering.
15	Technical	V	Pg. No. 35 / Cl. No. 25	Management of Changes/variatio	It is understood that after approval of DPR, no changes are envisaged during implementation. However, if changes to be done at later stage and if it accounts for extra efforts, the same shall be mutually discussed and agreed between BNPM and PMC before implementation of any changes.	Refer Clause 25 and 26 (Page 35 & 36)
16	Technical	V	Pg. No. 35 / Cl. No. 25.3	The consultant, will not only be responsible for providing comprehensive consultancy services for setting up of the paper mill, but also be responsible for its operationalization, stabilization, and onsite support.	For Paper machine and pulp mill, operation and stabilization support shall be given by paper machine supplier. However, for utilities and other packages it will be extended by respective package owner as a part of performance guarantee. PMC will provide support for supervision and commissioning.	The consultant will be responsible for successful completion of overall project in all respect including integration of all packages, as required.  Refer Clause 25.3 (Page 35)
17	Technical	VI	Pg. No. 37, Part 1 Cl. No. 2	Context/Background- This section should provide a brief description of the sector/subsector as well as the national strategy and policy framework. This section should also provide a general description of the project being proposed for appraisal.	Data needs to be provided by Client except summary of project cost, project implementation period.	Information available with BNPM shall be shared with successful bidder. However, any additional information, if needed, shall be obtained by successful bidder from respective agencies. Necessary support, if required, will be extended by BNPM.
18	Technical	VI	Pg. No. 37, Part 1 Cl. No. 2	Problem to be addressed: Summary of site evaluation criteria.....in this section.	PMC understands that the identified site is at Balasore and other parameters like present requirement of Indian banknote paper, overview and Forecast for next 10 years, developments in the area of banknote substrate, etc shall be furnished by BNPM.	Information available with BNPM shall be shared with successful bidder. However, any additional information, if needed, shall be obtained by successful bidder from respective agencies. Necessary support, if required, will be extended by BNPM.
19	Technical	VI	Pg. No. 37,38, Part 1 Cl. No. 2,3,4,5,6	Problem to be addressed, Aims and Objectives, Strategy, Target Beneficiary, Legal framework	Data needs to be furnished by Client.	Information available with BNPM shall be shared with successful bidder. However, any additional information, if needed, shall be obtained by successful bidder from respective agencies. Necessary support, if required, will be extended by BNPM.
20	Technical	VI	Pg. No. 38 / Part 1 - Preparation of DPR - Pt. No. 7	Environmental Impact assessment	Initial Environmental Impact will be done based on the desktop study.  It is considered that land acquisition formalities are under process, and the PMC would be able to proceed for EIA Study – to confirm. Will the final EIA Study be carried out by PMC after approval of DPR?	Preliminary Environment data for preparation of DPR/ approval of Terms of Reference (TOR) will be responsibility of PMC.

21	Technical	VI	Pg. No. 39, Part 1 Clause No 8 (III)	Raw material survey	BNPM shall furnish the necessary information. However, any additional information required will be obtained from available public domain.	Information available with BNPM shall be shared with successful bidder. However, any additional information, if needed, shall be obtained by successful bidder from respective agencies. Necessary support , if required, will be extended by BNPM.
22			Pg. No. 39, Part 1 Clause No 8 (xiii)	Details of equipment for quality control and Research and Development Laboratory.	PMC understands that lab equipment details shall be obtained based on the recommendation by Pulp and Paper machine supplier.	Information available with BNPM shall be shared with successful bidder. However, any additional information, if needed, shall be obtained by successful bidder from respective agencies. Necessary support , if required, will be extended by BNPM.
23	Technical	VI	Pg. No. 39, Part 1 Cl. No. 9	Management	Needs clarity in concept and scope. Needs to be carried out jointly.	Information available with BNPM shall be shared with successful bidder. However, any additional information, if needed, shall be obtained by successful bidder from respective agencies. Necessary support , if required, will be extended by BNPM.
24	Technical	VI	Pg. No. 40, Part 1 Cl. No. 10	Finance: This section should focus on the cost estimates.....	Cost estimate shall be based on budgetary quote from single Bidder/ in-house data. Option for cost sharing, cost recovery (usage charges), infrastructure projects ..... Infrastructure cost and tenure of debt needs to be furnished by Client.	
25	Technical	VI	Pg. No. 40, Part 1 Cl. No. 12	Cost Benefit Analysis	Since the paper is being consumed for in-house consumption, needs discussion and clarity on PMC scope.	
26	Technical	VI	Pg. No. 40, Part 1 Cl. No. 13	Risk Analysis	This being a government undertaking and paper produced will be used for internal consumptions. Risk analysis needs to be supported by BNPM and sufficient data will not be available with PMC.	
27	Technical	VI	Pg. No. 40, Part 1 Cl. No. 14, 15	Outcomes and Evaluation	Needs discussion and clarity.	
28	Technical	VI	Pg. No. 41, Point 1	Point 1 --> Project Outline --> sub-points 1.5 to 1.10	Needs to be furnished by client.	
29	Technical	VI	Pg. No. 41, Point 2	Point 2 --> 2.1, 2.3 (Aims and objective of project)	Needs to be furnished by client.	
30	Technical	VI	Pg. No. 41, Point 3	Point 3 --> 3.1, 3.2, 3.4, 3.5	Needs discussion and clarity. To be furnished by Client.	
31	Technical	VI	Pg. No. 42, Point 4	Point 4 --> 4.1 to 4.7	Needs to be furnished by client.	
32	Technical	VI	Pg. No. 42, Point 5	Point 5	Needs to be furnished by client.	
33	Technical	VI	Pg. No. 42, Point 6	Point 6	BNPM to clarify if the land is acquired and the title is clear.	
34	Technical	VI	Pg. No. 43, Point 9	Point 9	The comments on Niti Ayog needs clarity.	
35	Technical	VI	Pg. No. 44 / Part 2 - 1 B	Incoming Electricity supply from State Electricity Board feeder to the site	PMC understands that power of required capacity is available near the Balasore site and no upstream engineering is envisaged beyond plant battery limit. If any such requirement is there, same shall be executed by BNPM through available licensed execution agencies.	Required power supply with back-up will be provided up to the site by Odisha Power Transmission Corporation Limited.
36	Technical	VI	Pg. No. 44 / Part 2 - 1 B	Raw water intake, treatment and Supply to plant and township	Source of supply of raw water – to be available from BNPMIPL as envisaged (including Preliminary Route Survey & permission for drawal from concerned Authorities).  The Bidder understand that raw water supply shall be at the plant / township battery limit. The scope for storage, treatment and distribution shall be done within Battery limit. If raw water intake is available at the river, raw water pumping station alongwith its distribution to the plant battery limit shall be executed by BNPM through licensed execution agencies.	Incoming Water supply from nearby river / alternate source will be provided by IDCO upto the site. <b>(Refer Clause 1B - Page 44)</b>
37	Technical	VI	Pg. No. 45 / Clause C	Infrastructure - Landscape / Hardscape / Irrigation system (Automated)  Plant Boundary wall -approx. 50 Acre & Premises boundary wall – approx. 100 Acre	BNPM to clarify that the infrastructure shall be for 50 Acre or 100 Acre.	Tender conditions shall prevail.  Overall boundary - Approx. 100 Acre High security area of plant - Approx. 50 Acre
38	Technical	VI	Pg. No. 46 / Table	Township and CISF Infrastructure - Phase 1 and Phase 2	Client to confirm the gap in between both the phases.	Approx. 1 year

39	Technical	VI	Pg. No. 46 / Part 2 III - Preliminary Technical Services	Site visit to authorities	It is difficult to ascertain no. of site visits and its location to various authorities and hence PMC understands all such visits travel lodging, boarding related expenses will be paid at actuals by BNPM.	Payment will be at actual. Air fare (Economy Class)/ train fare (second AC)
40	Technical	VI	Pg. No. 47 / Part 2- III-B-3 and 4 Electrical, Instrumentation and Controls Engg	Prepare Loop diagram, logic and interlock diagram.  Prepare DCS	It will be developed by PMC based on Pulp and Paper machine vendor input.	Preparation of Loop diagrams, Logic and Interlock diagrams is in Consultant's scope and should be included in tender.  Preparation of DCS (Distributed Control System) architecture for the plant, Quality control system (QCS) is in consultant's scope and should be included in tender.
41	Technical	VI	Pg. No. 48, 49 / Part 2 IV - A, B, C - Point 1	1. Review and updating of engineering provided by machinery suppliers. Process, Mechanical, Electrical, Instrumentation & Control and Civil	PMC understands that engineering done by machine suppliers shall be updated by themselves only. Bidder shall review and comment on the drawings / documents of machine suppliers..	Yes, engineering done by machine suppliers shall be updated by themselves only. Bidder shall review and comment on the drawings / documents of machine suppliers..
42	Technical	VI	Pg. No. 47 , 49 / Cl. No. A 10, B 14, C 13	Review and approval of As-Built drawings	As built drawing's will be prepared by the respective package contractor based on the execution and will be submitted for record. It will be checked from completeness of compliance point of view . For execution contracts like Civil, Electrical and Instrumentation and Utility piping it will be corrected based on the mark up received from the contractor by the site team. Page no 47 to 49 applicable for all disciplines.	PMC shall ensure successful completion and submission of approved as-built drawings of all packages as per terms & conditions of respective tender.
43	Technical	VI	Pg. No. 49 / Cl. No. V (6)	Provide technical assistance in purchase negotiation	PMC understand that since the TBA is given, any support required will be extended from home design office. Lodging, boarding and travel charges towards such visit during commercial discussion will be charged at actual.	Only TA/DA shall be paid at actual. Air fare (Economy Class)/ train fare (second AC)
44	Technical	VI	Pg. no. 49 / Part 2-V- Point 11	Consultant shall perform expediting services to ensure that the dispatch of items falls in line with the project schedule	It will be carried through telephonic / email followup. If any visits to be carried out, will be carried under Inspection head at actuals.	Services may be expedited through any mode of communication without affecting performance of the project.
45	General	II	Pg. no. 9 / Cl. No. 24.2	Authorized representatives of the tenderers, who have submitted tenders on time may attend the tender opening, provided they bring with them letters of authority as per the format in Volume I of the corresponding tenderers.	Please provide the Letter of Authorization format - Volume I as mentioned in Clause.	Since this is e- tender, Manual opening is not envisaged.
46	General	-	-	-	Bidder design services shall be from the Home office at Mumbai only. 60 visits of 200 mandays are considered for travel to site at Balasore. For any visits beyond the estimated number, BNPM shall reimburse the Professional manday charges alongwith all travel expenses related to travel such as Lodging, Boarding, Air fare, local transportation, etc at actuals.	Quoted price should be inclusive of professional fees irrespective of no. of mandays required to visit at site (Mysore/Balasore) as well as office of Project Consultant.  However, travel expenses Lodging, Boarding, Air fare (Economy Class)/ train fare (second AC), local transportation, etc. for site (Mysore/ Balasore) visit shall be reimbursed on actuals.
47	General	-	-	-	Our prices are valid as mentioned below: DPR services - 6 Months Approval for Phase II commencement - 2 months Execution of project - 50 months Total 58 months from the date of LOI of DPR services.	Tender conditions shall prevail.
48	VI	Page - 50, Clause VI, 13	PROJECT MANAGEMENT SERVICES	For additional deployment, in case of Extension of contract or for additional scope will be discussed with BNPM and mutually agreed. Kindly confirm	For additional deployment, in case of Extension of contract or for additional scope will be discussed with BNPM and mutually agreed. Kindly confirm	Tender conditions shall prevail.



49	Commercial	-	-	Price escalation clause	Bidder's prices for this Contract will be valid for the Contractual completion period defined in the contract. Bidder requests for 10% escalation year on year basis for balance services to be included in case of delay in project duration due to reasons not solely attributable to consultant.	Tender conditions shall prevail.
50	Commercial	IV	Pg. No. 24 / Cl No. 18.2	Sub-Contracts	Since this is a services Contract, sub-contracting should be applicable for services also.	Any sub-contracting will be allowed after approval of BNPM.
51	Commercial	IV	Pg. No. 27 / Cl No. 28	Force Majeure	Bidders requests for addition of words highlighted as Blue font in clause: In the event of any unforeseen event directly interfering with the supply of stores arising during the currency of the contract, such as <b>but not limited to</b> war, hostilities, acts of the public enemy, civil commotion, sabotage, fires, floods, explosions, <b>pandemics</b> , epidemics, quarantine restrictions, strikes, lockouts, or acts of God, the Contractor shall, within a week from the commencement thereof, notify the same in writing to the Purchaser with reasonable evidence thereof.	<b>Refer Amendment -1 dated 06.04.2023</b>
52	Commercial	V	Page 33 Cl. No. 21	Terms of Payment	Bidder would like to propose the payment terms as mentioned in Annexure - 1.	<b>Refer Amendment -1 dated 06.04.2023</b>
53	Commercial	V	Page 32 Cl. No. 14	Risk Purchase Clause	Bidder would like to request for inclusion of a suitable sub-clause indicating adequate time (e.g. 30 days or 45 days) to be given to Supplier / Consultant for redressal of any perceived failure (after notice regarding such perceived failure being served by BNPM) before invoking this Risk Purchase clause by BNPM.	Tender conditions shall prevail. (Refer Clause 29 - Page 27)
54	Commercial	V	Page 32 Cl. No. 16	Fore-Closure	Bidder would like to request client to include provisions in this clause for equitable compensation for the following: a) Demobilization of resources. b) Work completed and submitted till date. c) Work-in-progress. d) A small fixed percentage of the balance of contract value of the contract as token compensation of the loss suffered due to loss of revenue, etc.	Tender conditions shall prevail.
55	Commercial	V	Page 32 Cl. No. 17	Abandonment / Scope reduction	Bidder would like to request client to include provisions in this clause for equitable compensation for the following: a) Demobilization of resources. b) Work completed and submitted till date. c) Work-in-progress. d) A small fixed percentage of the balance of contract value of the contract as token compensation of the loss suffered due to loss of revenue, etc.	Tender conditions shall prevail.
56	Commercial	V	Page 33 Cl. No. 22	Terms of Payment	Bidder would like to submit as follows: 1a and 1b should be applicable only for Part -2 (Execution of Project). Payment for Part -1 should be 100% of contract value against milestones mentioned. BNPM is kindly requested to confirm the above and revise the clause suitably.	1a and 1b is applicable only for Part -2 (Execution of Project). Payment for Part -1 should be 100% of contract value against milestones mentioned.
57	Commercial	V	Page 33 Cl. No. 22	Terms of Payment	Request that payment be effected within 30 days from submission of invoice	<b>Refer Amendment -1 dated 06.04.2023</b>

58	Commercial	IX		Qualification/ Eligibility Criteria	1. Technical Capabilities and Capacities  a) Paper Technology – alt. option with qualified and experienced Process/Chemical Engineer(s) with experience in design and engineering of Pulp & Paper Mills is proposed, as this is more relevant for desired application. BNPMIPL is to confirm acceptance.	Paper Technology means technical experience in Paper Mill.
59	Commercial	XII	Page 75 Cl. No. 13	No price escalation	Bidder requests for suitable escalation to be included in case of delay in project duration due to reasons not solely attributable to consultant.	Tender conditions shall prevail.

