
Section No. Page No. Clause No. Description

1
IV – General Conditions 

of Contract
34 26 Termination for default

26.1 BNPM, without prejudice to any other contractual rights and remedies available to it 
(BNPM), may by written notice of default sent to the supplier, terminate the contract in 
whole or in part, if the supplier fails to deliver any or all of the goods or fails to perform any 
other contractual obligation(s) within the time period specified in the contract, or within 
any extension thereof granted by BNPM pursuant to GCC sub-clauses 23.3 and 23.4.

26.2 In the event of BNPM terminates the contract, BNPM may procure goods and/ or 
services similar to those cancelled, with such T&C and in such manner as it deems fit at 
the "Risk and Cost" of the supplier and the supplier shall be liable to BNPM for the extra 
expenditure, if any, incurred by BNPM for arranging such procurement. 

Consultant must be provided with rectification time of 60 days after written notice of default 
before termination in whole or in part. 

26.1& 26.2 It is suggested to remove the risk purchase clause or otherwise limit the cap up to 
10% of CV.

Termination rights to the consultant is not included in the contract. It is suggested to provide 
the termination rights to the consultant for any material breach by the client. 

May be read as:

26.1 BNPM, without prejudice to any other contractual rights and remedies available to it (BNPM), 
may by written notice of default sent to the supplier, providing rectification time of 60 days after 
written notice of default before termination in whole or in part, terminate the contract in whole or 
in part, if the supplier fails to deliver any or all of the goods or fails to perform any other contractual 
obligation(s) within the time period specified in the contract, or within any extension thereof 
granted by BNPM pursuant to GCC sub-clauses 23.3 and 23.4.

26.2 In the event of BNPM terminates the contract, BNPM may procure goods and/ or services 
similar to those cancelled, with such T&C and in such manner as it deems fit at the "Risk and Cost" 
of the supplier and the supplier shall be liable to BNPM for the extra expenditure, if any, incurred 
by BNPM for arranging such procurement. 

2
IV – General Conditions 

of Contract
35 29.1 Termination for convenience

BNPM reserves the right to terminate the contract, in whole or in part for its (BNPM's) 
convenience, by serving written notice on the supplier at any time during the currency of 
the contract. The notice shall specify that the termination is for the convenience of BNPM. 
The notice shall also indicate inter-alia, the extent to which the supplier's performance 
under the contract is terminated, and the date with effect from which such termination will 
become effective.

Suggest adding – “60 days’ notice to be provided to consultant before termination and all 
payments for the work done and work in progress must be cleared in case of termination due 
to convenience.

May be read as:

BNPM reserves the right to terminate the contract, in whole or in part for its (BNPM's) convenience, 
by serving 60 days written notice on the supplier at any time during the currency of the contract. 
The notice shall specify that the termination is for the convenience of BNPM. The notice shall also 
indicate inter-alia, the extent to which the supplier's performance under the contract is 
terminated, and the date with effect from which such termination will become effective.

3
V - Special Conditions 

of Contract
39 9 -

Clause 24.1: Subject to GCC clause 28, if the supplier fails to perform the services within 
the time frame(s) incorporated in the contract, BNPM shall, without prejudice to other 
rights and remedies available to BNPM under the contract, deduct from the contract price, 
as liquidated damages, a sum equivalent to the 1% (One) percent of the delivered price of 
the delayed services for each month of delay or part thereof until actual performance, 
subject to a maximum deduction of the 10% of the delayed services' contract price(s). 
During the above-mentioned delayed period of performance, the conditions incorporated 
under GCC sub-clause 23.4 above shall also apply.

LD due to delay– 1% of the delayed services for each month subject at maximum of 10% of 
delayed service. It is suggested to reduce the LD to 0.5% of delayed services for each month 
and LD cap to a maximum of 5% of the delayed services CV.

May be read as:

Clause 24.1: Subject to GCC clause 28, if the supplier fails to perform the services within the time 
frame(s) incorporated in the contract, BNPM shall, without prejudice to other rights and remedies 
available to BNPM under the contract, deduct from the contract price, as liquidated damages, a 
sum equivalent to the 1% (One) percent of the delivered price of the delayed services for each 
month of delay or part thereof until actual performance, subject to a maximum deduction of the 
5% of the delayed services' contract price(s). During the above-mentioned delayed period of 
performance, the conditions incorporated under GCC sub-clause 23.4 above shall also apply.

In case of inordinate delay (Inexcusable delays of more than one-fourth (25%) of the total 
completion period ),  this maximum deduction shall be 10% of the total contract value.

4
V - Special Conditions 

of Contract
42 24 a. Terms of Payment 90% of contract value against progress-based milestones as given below. Credit period for payment: 30 days. 

May be read as:

90% of contract value within 30 days of submission of invoice against progress-based milestones 
as given below.

5

V - Special Conditions 
of Contract

44 25 Proof Checking (For building & 
structural design)

Bidder shall share all the documents, drawings, calculations, software etc. through a 
secure file sharing platform online. However, if it needs to be travelled in-person to third 
party office for proof checking purpose, only for the third-party office located other than 
the Head office-design location/city, BNPM shall consider for the travelling charges. Travel 
charges in economy class only will be reimbursed at actuals for any location other than 
BNPM, Mysuru. No reimbursement shall be provided for visiting BNPM, Mysuru

Softwares used for analysis and design cannot be shared. These are license based and not 
openly transferable, Like STAAD, REVIT etc. However, soft copies of the analysis and design in 
pdf format can be shared. 

May be read as:

Bidder shall share all the documents, drawings, calculations, etc. through a secure file sharing 
platform online. However, if it needs to be travelled in-person to third party office for proof 
checking purpose, only for the third-party office located other than the Head office-design 
location/city, BNPM shall consider for the travelling charges. Travel charges in economy class only 
will be reimbursed at actuals for any location other than BNPM, Mysuru. No reimbursement shall 
be provided for visiting BNPM, Mysuru
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6
VI - List of requirements 

and Scope of work
51 B (4)

Steam Generation plant along with fuel 
storage FO/LPG/CNG

Steam Generation Plant along with fuel storage FO / LPG/CNG/ PNG - Anything outside 
BNPM premise shall be in BNPM's scope and anything within BNPM premise shall be in the 
scope of PMC.

Pl. confirm, in case of LPG/CNG, storage is required within the plant. May be read as:

Steam Generation Plant  FO / LPG/CNG/ PNG - Anything outside BNPM premise shall be in BNPM's 
scope and anything within BNPM premise shall be in the scope of PMC. 

Presently BNPM is using FO as a fuel for boilers and available capacity is sufficient for future 
expansion to meeet requirement of additional boilers, if any. The existing capacity of Furance oil 
storage tank is 2 X 250KL. If BNPM, switches over to PNG, there is no need of any storage facility as 
BNPM is planning for piping upto boiler.

7
VI - List of requirements 

and Scope of work
57 V (11)

Contract Engineering & Procurement 
Services 

Consultant shall perform expediting services to ensure that the dispatch of items falls in 
line with the project schedule. If any visit to be carried out, payment for travel, lodging and 
boarding will be at actuals on submission of bills to locations other than Mysuru subject to 
following conditions,
i.) Travel by economy class by Air (or) II-Tier AC by Train.
ii.) Lodging at standard rooms of hotels rated not more than 4-star.

For any travel for expediting, man-day charges shall be paid in addition to the reimbursement 
of travel expenses  (including visit to Mysuru site).

May be read as:
Consultant shall perform expediting services to ensure that the dispatch of items falls in line with 
the project schedule. If any visit to be carried out, man-day charges shall be paid at actuals. 
Number of mandays shall be calculated on actual present days at manufacturer's premises.

Payment for travel, lodging and boarding will be at actuals on submission of bills to locations other 
than Mysuru subject to following conditions,
i.) Travel by economy class by Air (or) II-Tier AC by Train.
ii.) Lodging at standard rooms of hotels rated not more than 4-star.

8

XIII– Bank Guarantee 
Form for EMD 

88 Page 88 Bank Account details for obtaining BG EMD BG We request you to kindly share the bank account details required for arranging the Bank 
Guarantee (BG), as the bank has requested the same for processing and issuance.

Revised checklist for Bank Guarantee  is attched as Appendix-1.

9

XV- Bank Guarantee 
Form for Performance 

Security

91 Page 88 Checklist for Bank Guarantee - - Revised checklist for Bank Guarantee  is attched as Appendix-2.

Section No. Page No. Clause No. Description

1

III – Special Instructions 
to Tenderers

22 1

Parameters for evaluation The tenderer’s past experience – submission of necessary documents in support of 
consultancy projects completed (work order and/ or completion certificate and/or client 
certificate)
Completion of one green field project consisting of all packages as given in eligibility 
criteria – Max. 20 Marks
Pro-rata marks for each trade demonstrated in each project (Maximum three projects).
For one package per project 2 Mark – Max 6 Marks
Combination of two packages per project – 3 Marks – Max 9 Marks
Combination of 3 packages per project – 4 Marks – Max 12 Marks
Combination of 4 packages per project – 5 Marks – Max 15 Marks
Combination of 5 packages per project – 6 Marks – Max 18 Marks
(Trade skills as mentioned in the eligibility criteria)

Request you to kindly amend the clause as follows:
The tenderer’s past experience – submission of necessary documents in support of 
consultancy projects completed (work order and/ or completion certificate and/or client 
certificate)
Completion of one green field project consisting of 3 packages as given in eligibility criteria – 
Max. 20 Marks
Please Confirm.

Tender conditions shall prevail.

2

III – Special Instructions 
to Tenderers

22 2

Parameters for evaluation Consultancy Fee of INR 8 crores and above (completed or ongoing) for Paper mill/ 
Comprehensive Architectural Services/ Continuous process industry during last 10 years 
ending as on 31.03.2026.
1. One consultancy assignment – 3 Marks
2. Two consultancy assignment – 6 Marks
3. Three consultancy assignment – 9 Marks
4. Four or more consultancy assignment – 12 Marks

Request you to kindly amend the clause as follows:
Consultancy Fee of INR 5 crores and above (completed or ongoing) for Paper mill/ 
Comprehensive Architectural Services/ Continuous process industry during last 15 years 
ending as on 31.03.2026.
1. One consultancy assignment – 6 Marks
2. Two consultancy assignment – 9 Marks
3. Three consultancy assignment – 12 Marks
Please Confirm

Tender conditions shall prevail.

3

III – Special Instructions 
to Tenderers

22
3

Parameters for evaluation (A) Availability of Key personnel on roll
Criteria – Key personnel having at least 10 years’ experience in the following domains 
(Three marks for one or more personnel per domain, Nil mark for no personnel.)
1. Utility Services
2. Architectural/ Structural Engineering
3. Mechanical Engineering
4. Electrical Engineering
5. Automation /Instrumentation & control
(B) Qualified professional having requisite experience in consultancy assignment including 
design for areas as specified above.
One mark each for two or more personnel for each domain. Nil mark for less than two 
personnel (One mark each for each trade)

Request you to kindly amend the clause as follows:
(A) Availability of Key personnel on roll
Criteria – Key personnel having at least 10 years’ experience in any 3 the following domains
1. Utility Services
2. Architectural/ Structural Engineering
3. Mechanical Engineering
4. Electrical Engineering
5. Automation /Instrumentation & control
(B) Qualified professional having requisite experience in consultancy assignment including 
design for areas as specified above.
5 marks for each key personnel, Nil mark for less than two personnel

Tender conditions shall prevail.

B. Clarifications to pre-bid queries:
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4

III – Special Instructions 
to Tenderers

23 6

Parameters for evaluation Providing complete project management and consultancy services of a project:
1. One project of value min. 1500 crore – 1 Mark.
2. One project of value min. 2400 crore – 2 Marks.
3. One project of value min. 3000 crore – 3 Marks.

Request you to kindly amend the clause as follows:
Providing complete project management and consultancy services of a project in the last 15 
Years:
1. One project of value min. 1000 crore – 1 Mark.
2. One project of value min. 2000 crore – 2 Marks.
3. One project of value min. 2500 crore – 3 Marks.
Please confirm.

Tender conditions shall prevail.

5
IV – General Conditions 

of Contract
31 16.6 Warranty

If the supplier, having been notified, fails to rectify/replace the defect(s) within a 
reasonable period (or within the period, if specified in the SCC), BNPM may proceed to 
take such remedial action(s) as deemed fit by BNPM, at the risk and expense of the 
supplier and without prejudice to other contractual rights and remedies, which BNPM may 
have against the supplier.

It is suggested to cap Warranty clause up to 10% of Consultancy fee. Tender conditions shall prevail.
Refer Sl. No. 4 of Section V - Sepcial Conditions of Contract. 

6
IV – General Conditions 

of Contract
34-35

26, 27, 28 & 29
Termination for default

Termination for insolvency
Force Majeure

Termination for convenience

Termination for Default
•26.1: BNPM can terminate the contract (fully or partially) via written notice if the supplier 
fails to perform contractual obligations.
•26.2: Upon termination, BNPM may procure similar goods &/services elsewhere at the risk 
and cost of the supplier. The supplier must bear any additional expenses incurred  during 
arranging such procurement.
•26.3: Unless instructed otherwise, the supplier must continue executing the remaining un-
terminated part of the contract.

Please add the following New Clause : 
a. Termination by Supplier for Client’s default is important especially for - 
•Prolonged non-payment,
•Material breach or delay by BNPM,
•Prolonged suspension of work. 

b. Notice period in Termination for default: 30 days.
c. Payment upon termination: Client to pay for WIP and completed services up to the date of 
contract termination.

Tender conditions shall prevail.

7
V - Special Conditions 

of Contract
39 9 -

Addition – Clause 24.5: Penalty for deficiency in Services: In addition to the Liquidated 
damages not amounting to penalty, warning, may be issued to the Consultant for minor 
deficiencies on its part. In case of significant deficiencies in Services causing adverse 
effect on the Project or on the reputation of BNPM, other penal action including debarring 
for a specified period may also be initiated as per policy. If major deficiency of significant 
nature in the services is observed, an additional levy of compensation up to maximum 5% 
of the Consultancy fee shall be made on the Consultants. In this regard, the decision of 
BNPM shall be final.

Major deficiency in services - additional levy of compensation up to maximum 5% of the 
Consultancy fee shall be made on the Consultants.

It is suggested to remove the penalty clause for deficiency in services. Consultant must be 
provided 60 days to rectify the deficiency observed by BNPM.

Tender conditions shall prevail.

8
V - Special Conditions 

of Contract
39 9 -

Addition – Clause 24.6: The maximum amount of Liquidated damage on any account 
(delay in performance and deficiency in service together) shall not exceed 10% of the Total 
Consultancy fee.

Overall, LD (including delay and deficiency) – 10% of CV. It is suggested to reduce the overall 
LD cap to a maximum of 5% of CV.

Tender conditions shall prevail.

Also refer Sl. No.  A (3) of this corrigendum.

9
V - Special Conditions 

of Contract
41 16 Risk Purchase Clause

If the contractor fails to abide by the terms and conditions of this agreement, or fails to 
supply the service as per the delivery schedule or any time repudiates the contract, the 
purchaser will have the right to:

a) Appropriate the Security Deposit (by invoking the Performance bank guarantee) 
deposited by the supplier as per clause 6.0 of GCC and procure the tender item/render 
service from other agencies at the risk and cost of the supplier. 

b) The cost difference between the alternative arrangement and existing contract value 
wherein default has been made will be recovered from the supplier along with the other 
incidental charges. In case of procurement through alternative sources, if procurement 
price is lower than the existing contract value wherein default has been made, in such case 
no benefit on this account will be passed on to the supplier.

In case of failure or inadequacy of any service, BNPM to give consultant a notice for same and 
remedial period of 60 days to correct the fault. 

It is suggested to cap the risk purchase clause up to 10% of CV.

Tender conditions shall prevail.

10
V - Special Conditions 

of Contract
41 18 Fore-Closure Clause

If at any time during the continuation of this contract, it is decided to stop the execution of 
the project by RBI/GOI due to any reason whatsoever, and 21 days’ notice of such 
eventualities is given by BNPM to the contractor, the contractor without any right to enforce 
the contract, will agree to the fore-close the performance of balance portion of this 
contract and in that event no claim for damages or loss will be lodged against BNPM.

It is suggested to add BNPM will pay the consultant for pro-rata Work in Progress (WIP) and 
completed services up to the date of contract foreclosure.

It is suggested to increase the notice period from 21 days to 60 days. 

Tender conditions shall prevail.

11
V - Special Conditions 

of Contract
42 19 -

 Abandon / Scope Reduction :  If any time after start of work, BNPM decides to abandon or 
reduce the scope of work for any reason whatsoever and hence not require the whole or 
any part of the works to be carried out, BNPM shall give notice in writing to this effect and 
they will have no claim for any payment of compensation, or otherwise whatsoever, on 
account of any profit or advance which might have derived from the execution of works in 
full but which he did not derive in consequence of the foreclosure of the whole or part of 
the work.

It is suggested to add BNPM will pay the consultant for pro-rata Work in Progress (WIP) and 
completed services up to the date of contract foreclosure.

It is suggested to include the 60 days’ notice period in the contract. 

Tender conditions shall prevail.

12
V - Special Conditions 

of Contract
42 21 Professional Indemnity Bond

The Consultant shall, at the time of signing the contract, submit a signed Professional 
Indemnity Bond covering the design of all buildings of the paper mill including residential 
buildings for a value equal to the 100% of Consultancy Charges. This Bond shall be valid up 
10 years after stabilization of the facility.

It is suggested to limit the PI bond to 10% of Consultancy charges and to reduce the 10 years 
validity period to 1 year after the Takeover Certificate (TOC) by client. 

Stabilization of facility is a subjective terminology. Please clarify the meaning of stable 
operation.

Tender conditions shall prevail.
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13
V - Special Conditions 

of Contract
42 22 Limitation of Liability of Consultant

Maximum liability of consultant shall not exceed 10% of contract value. This limitation of liability will not be applicable for the Professional Indemnity Bond as 
mentioned in Clause 19.

Tender conditions shall prevail.

14
V - Special Conditions 

of Contract
43 24 Terms of Payment 

Subject to statutory deduction as per prevailing rates, the payment for the work of 
rendering engineering and consultancy services as per the scope of work mentioned in this 
tender shall be made as given hereunder:
a. 90% of contract value against progress-based milestones as given below.
b. Final 10% on commissioning of the plant but not later than 3 Months from the date of 
trial production.

It is suggested to include the advance payment of 10% in the contract.  

Please refer Annexure-I  for suggested payment terms.
Tender conditions shall prevail.

Provision for advance payment already exists.
Refer clause 24 of Section V.  

15
V - Special Conditions 

of Contract
44 25

Proof Checking (For Building & 
structural design)

BNPM shall have the right to get the designs and project report proof checked by a proof 
consultant to be selected by BNPM as may be decided in this regard. Further, BNPM shall 
also have the right to randomly proof check the various stages of execution either directly 
or through its representatives. All the details shall be made available to BNPM/its 
representatives/ proof consultant on time. In case the design/any component of the 
project report/any deficiency or deviation found during the random check, need to be 
modified or corrected, the same shall be carried out by the consultant at his own cost 
without demur.

Bidder shall share all the documents, drawings, calculations, software etc. through a 
secure file sharing platform online. However, if it needs to be travelled in-person to third 
party office for proof checking purpose, only for the third-party office located other than 
the Head office-design location/city, BNPM shall consider for the travelling charges. Travel 
charges in economy class only will be reimbursed at actuals for any location other than 
BNPM, Mysuru. No reimbursement shall be provided for visiting BNPM, Mysuru

Noted. However, for showing any calculations done in software, proof consultant needs to visit 
PMC's office. If any visit to be done outside the PMCs office (including Mysuru site), it will be 
paid on actual basis.

Tender conditions shall prevail.

16
V - Special Conditions 

of Contract
44 26

Deployment of Key Personnel and other 
qualified and Experience staff

Replacement of Key Personnel: BNPM can claim the compensation for any damage 
accruing due to the project completion/execution/progress from the absence of the Key 
Personnel. 

Compensation amount for damages due to replacement of key personnel is not mentioned. Tender conditions shall prevail.

17
V - Special Conditions 

of Contract
44 27 Management of Changes/variations

The consultant, will not only be responsible for providing comprehensive consultancy 
services for setting up of the paper mill, but also be responsible for its operationalization, 
stabilization, and onsite support. This includes responsibility to implement upgrades, 
enhancements, extensions, and other changes to the project design, underlying 
infrastructure, system and processes. Implementation schedule/plan, software tools, etc. 
in order to set up the paper mill. It is important that above changes are executed in a 
standardized and controlled manner in order to mitigate the risk of interruptions and to 
maintain a repository of knowledge about the current and the changed configurations as 
well as status of the above processes and systems at all times. Minor changes will not be 
considered under variation. Further, charges for variations shall be paid/adjusted 
(deducted) based on the breakup of mile stones in the accepted/approved project report 
on mutual agreement. However, BNPM’s decision in this regard will be final.

It is understood that after approval of DPR, no changes are envisaged during implementation. 
However, if changes to be done at later stage and if it accounts for extra efforts, the same shall 
be mutually discussed and agreed between BNPM and PMC before implementation of any 
changes.

Tender conditions shall prevail. 

Refer Clause 27.3 of Section V.

18
V - Special Conditions 

of Contract
44 27.3 Management of Changes/variations

The consultant, will not only be responsible for providing comprehensive consultancy 
services for setting up of the paper mill, but also be responsible for its operationalization, 
stabilization, and onsite support.

For Paper machine and pulp mill, operation and stabilization support shall be given by paper 
machine supplier. However, for utilities and other packages it will be extended by respective 
package owner as a part of performance guarantee. PMC will provide support for supervision 
and commissioning.

Tender conditions shall prevail.

19
V - Special Conditions 

of Contract
46 30

Insurance required under law or 
regulation or by purchaser

The Contractor shall satisfy to BNPMIPL from time to time that they/their sub-contractors 
have taken all insurance policies, as required by law/Act (Central/State), and has paid the 
necessary premium for keeping the policies valid till the expiry of the defects liability 
period.

As this is an open ended clause, we will take our own insurances as per our Corporate 
Insurance Policy.  Please confirm.

Tender conditions shall prevail.

20
VI - List of requirements 

and Scope of work
48 8 Technology

This section should elaborate on the technology choices, if any; evaluation of technology 
options, as well as the basis for choice of technology for the proposed project. The section 
shall also cover: …….

We understand that BNPM is in the process of discussion and finalization with the equipment 
supplier for the Man plant and equipment. Please confirm

Yes. 

21
VI - List of requirements 

and Scope of work
48 8 Technology

This section should elaborate on the technology choices, if any; evaluation of technology 
options, as well as the basis for choice of technology for the proposed project. The section 
shall also cover: …….

The basic engineering document required for undertaking DPR will be provided by BNPM. 
Please confirm

Required information will be provided by BNPM.

22
VI - List of requirements 

and Scope of work
49 8 (xiii)

Details of equipment for quality control 
and Research and Development 

Laboratory.
Details of equipment for quality control and Research and Development Laboratory.

PMC understands that lab equipment details shall be obtained based on the recommendation 
by Pulp and Paper machine supplier.

Required information will be provided by BNPM.

23
VI - List of requirements 

and Scope of work
49 9 Management

Responsibilities of different agencies for project management implementation should be 
elaborated. The organization structure at various levels, details of human resource 
requirements, basis of assessment of HR, training requirement for operation and control, 
maintenance and administration etc. in respect of executives, workman, managers etc. as 
well as monitoring arrangements should be clearly spelt out. However, ultimate 
responsibility for necessary coordination with different agencies in the project shall vest 
with PMC.

Needs clarity in concept and scope. Needs to be carried out jointly. Required assistance will be provided by BNPM.
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24
VI - List of requirements 

and Scope of work
49 10 Finance

This section should focus on the cost estimates, budget for scheme/project, means of 
financing and phasing of expenditure. Options for cost sharing and cost recovery (user 
charges) should be explored. Infrastructure projects may be assessed based on the cost 
and tenor of debt. Issues relating to project sustainability, including stakeholder 
commitment, operation- maintenance of assets after project completion and other related 
issues should also be addressed in this section.

Cost estimate shall be based on budgetary quote from single Bidder/ in-house data. Option for 
cost sharing, cost recovery (usage charges), infrastructure projects ….... Infrastructure cost 
and tenure of debt needs to be furnished by Client.

Required assistance will be provided by BNPM.

25
VI - List of requirements 

and Scope of work
49 10 Finance

This section should focus on the cost estimates, budget for scheme/project, means of 
financing and phasing of expenditure. Options for cost sharing and cost recovery (user 
charges) should be explored. Infrastructure projects may be assessed based on the cost 
and tenor of debt. Issues relating to project sustainability, including stakeholder 
commitment, operation- maintenance of assets after project completion and other related 
issues should also be addressed in this section

The cost estimate shall be worked considering DSR rates. Please confirm Tender conditions shall prevail.

26
VI - List of requirements 

and Scope of work
50 12 Cost Benefit Analysis

Financial and economic cost-benefit analysis of the project should be undertaken 
wherever such returns are quantifiable. Such analysis should generally be possible for 
infrastructure projects but may not always be feasible for public goods and social sector 
projects.
This section shall cover the capital cost, phase wise expenditure, escalations, and 
production cost. Details may include cost of banknote paper/MT, cost of plant and 
equipment required to be imported, cost of machines / equipment that could be sourced 
indigenously, cost of land and site development etc.

Since the paper is being consumed for in-house consumption, needs discussion and clarity on 
PMC scope.

Required assistance will be provided by BNPM.

27
VI - List of requirements 

and Scope of work
50 13 Risk Analysis

This section should focus on identification and assessment of implantation risks and how 
these are proposed to be mitigated. Risk analysis could include legal/contractual risks, 
environmental risks, revenue risks, project management risks, regulatory risks, etc.

This being a government undertaking and paper produced will be used for internal 
consumptions. Risk analysis needs to be supported by BNPM and sufficient data will not be 
available with PMC.

Required assistance will be provided by BNPM.

28
VI - List of requirements 

and Scope of work
50 16 Other requirement

This section shall cover the following.
i) General layout of Raw material store, Pulping section, Stock preparation, Approach Flow, 
Wet machine, Sizing, Drier, Calendar, Reeler, Cutting and Finishing, Re-cycling of waste 
paper, Mould Preparation Section, Workshop, Power Distribution, Boiler section, Water, 
Sewage & Effluent Treatment Plants, Fiber Recovery System, Engineering Section, Quality 
Control and laboratory section, General Store, security, office space, parking and other 
services, etc. It may also include transportation of material in all above sections.
ii) Residential Requirement for CISF staff (Family quarters, barracks, quarter guard (armory 
house), Guest House, recreation and other civic amenities).
iii) Mill Facilities-operational facilities, sectional storage, waste storage, auxiliary shops 
and other service facilities.

i} General layout for new configuration will be obtained from bidders as bid purpose drawings. 
/or PMC will develop only conceptual block layout based on the existing plant configuration 
which will be validated during detailed engineering based on actual drawings from vendor.
ii}Residential requirement needs a clarity
iii)Mill facilities requires clarification

Tender conditions shall prevail.

Conceptual layout is to be provided by PMC in the DPR. 

Required assistance will be provided by BNPM.

29
VI - List of requirements 

and Scope of work
50 17 -

Information available with BNPM shall be shared with PMC. However, any additional 
information needed for activities shall be obtained by PMC from respective agencies.

Post award of consultancy contract, BNPM will submit all the existing plant details such as 
design/AS BUILT drawings, design calculation, Master plan layout, Utility consumption data, 
Functional equipment details etc. Please confirm

Required information will be provided by BNPM.

30
VI - List of requirements 

and Scope of work
52  C (2)

Infrastructure 

Landscape/ Hardscape/ Irrigation system (Automated) - Bidder may visit the site prior to 
submission of the bids. Bidder to have a Landscape architect for designing including 
hardscape and irrigation system (automated) by integration to existing. Scope includes 
starting from preparation of conceptual plans, drawings, preparation of estimates/BOQ, 
scope of work, technical specifications, quality paraments for tendering for appointing 
landscape contractor, thereby its execution, supervision, certification of bills and handing 
over to BNPM etc. complete as per the tender.

BNPM to clarify the extent of land to be covered under this scope or this is not applicable Tender conditions shall prevail. 

31
VI - List of requirements 

and Scope of work

52 C (2 & 3) Infrastructure 2. Landscape/ Hardscape/ Irrigation system (Automated) - Bidder may visit the site prior to 
submission of the bids. Bidder to have a Landscape architect for designing including 
hardscape and irrigation system (automated) by integration to existing. Scope includes 
starting from preparation of conceptual plans, drawings, preparation of estimates/BOQ, 
scope of work, technical specifications, quality paraments for tendering for appointing 
landscape contractor, thereby its execution, supervision, certification of bills and handing 
over to BNPM etc. complete as per the tender.

3. Interiors - Conceptual design to execution services shall be in the scope of PMC. Bidder 
to have an Interior architect for interior designing including all services. Scope includes 
starting from preparation of conceptual plans, GFC drawings, preparation of 
estimates/BOQ, scope of work, technical specifications, quality paraments for tendering 
for appointing Interior contractor, thereby its execution, supervision, certification of bills 
and handing over to BNPM etc. complete as per the tender.

It is understood that the fees for these shall be reimbursed by BNPM. Tender conditions shall prevail.

There is no separate fee for this work. Fees shall be included in the price bid.
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32
VI - List of requirements 

and Scope of work
52 

C (3) Infrastructure

Interiors - Conceptual design to execution services shall be in the scope of PMC. Bidder to 
have an Interior architect for interior designing including all services. Scope includes 
starting from preparation of conceptual plans, GFC drawings, preparation of 
estimates/BOQ, scope of work, technical specifications, quality paraments for tendering 
for appointing Interior contractor, thereby its execution, supervision, certification of bills 
and handing over to BNPM etc. complete as per the tender.

PMC will develop conceptual layout and issue the tender to execute on design and build basis Tender conditions shall prevail.

33
VI - List of requirements 

and Scope of work
52 

C (4) Infrastructure

Non plant buildings such as office space and other amenities such as buildings viz. 
Administrative Building, Engineering Stores, Raw Material Godown, Chemical Processing 
Plants etc. Suitable rainwater harvesting system is to be designed and executed by PMC 
for collecting and diverting to existing rainwater storage pond.

BNPM to clarify the other amenities and rain water harvesting scope Tender conditions shall prevail.

34
VI - List of requirements 

and Scope of work
52 C (12) Infrastructure

Preparing plan for dismantling/demolition of structures/ existing buildings viz. CISF 
barracks, CISF armory building, gates etc. and assisting in tender preparation shall be in 
the scope of PMC. Further, bidder to prepare demolition plan of buildings and roads, 
drains, compound wall, etc, complete of existing infrastructures required for project 
implementation, Preparation of estimates to documents required for tendering for 
appointing civil contractor or a separate agency for demolition activities.

Please clarify the requirement Existing infrastructure shall be demolished/ dismantled to facilitate the expansion of paper mill 
infrastructure, as per the general layout configuration drawings to be prepared by PMC.

35
VI - List of requirements 

and Scope of work
52

12 
Table 

Tentative construction details Details of expected facilities along with tentative building sizes may be provided for better 
clarity. Also, total land area may be provided. 

Total Land area of existing plant facilities - 35.944 Acres
Additional Land area acquired - 10.612 Acres.

Expansion of paper mill to be designed by utilising the land areas available in the existing plant 
facilities as well along with additional land area as per the general layout configuration. PMC to 
work out accordingly by considering the utilities and green belt area also.

36
VI - List of requirements 

and Scope of work
52 -

Preparation of DPR: Level engineering & assessment of cost estimate The DPR will be prepared based on concept level engineering of the facilities and the Cost shall 
be arrived based on PAR based. Please confirm.

Tender conditions shall prevail.

37
VI - List of requirements 

and Scope of work
53 II

Preliminary Technical Services Review and update of DPR, if required. BNPM to intimate the level of DPR review & updation is required.
All statutory approval shall be with employer whereas consultant will support by providing 
input to employer. Please confirm.

The responsibility to obtain all statutory approvals shall be in the scope of the PMC.

38
VI - List of requirements 

and Scope of work
53 II (3) Preliminary Technical Services

Provide Technical assistance to BNPM/other agency designated by BNPM and obtain 
Government and Statutory approvals/ clearances for Clearances of Pollution control 
Board, Inspector of factories, AAI, Fire authority and other approvals required from 
statutory authorities (Central & State) in the form of technical drawing & documents 
required to be submitted to Director of factory and KIADB for industrial building approvals, 
participation in technical meetings including periodic presentations with the authorities, 
equipment suppliers, etc. Payment for travel, lodging and boarding will be at actuals on 
submission of bills to locations other than Mysuru subject to following conditions,
a) Travel by economy class by Air (or) II-Tier AC by Train.
b) Lodging at standard rooms of hotels rated not more than 4-star.

It is difficult to ascertain no. of site visits and its location to various authorities and hence PMC 
understands all such visits (including visit to Mysuru site) travel, lodging, boarding related 
expenses will be paid at actuals by BNPM.

Tender conditions shall prevail.

39
VI - List of requirements 

and Scope of work
53 II ( 4, 5, 7) Preliminary Technical Services

4) Bidder shall engage a suitable agency for site survey and soil investigation through its 
standard procedures followed in its organisation. However, BNPM shall reimburse the cost 
for site survey and soil investigation on submission of invoice and certified reports to 
BNPM.
5) Site survey:
i. Carry out and submit Report of topographical survey/contouring, Detailed survey of the 
demarcated entire area including providing levels (RL’s) as per requirement.
ii. Review of existing Service Networks like Water Supply, Sewerage System, Electric 
Supply, Connecting Roads, and Tele-communication services etc. and design for seamless 
inter-connection with such system accordingly.

7) Design foundation required for buildings as per site soil condition and plant 
requirement.

PMC will provide procurement assistance for selection of hiring the agency for carrying out 
topography survey and Soil Investigation. Order will be placed by BNPM.

Tender conditions shall prevail.

40
VI - List of requirements 

and Scope of work
54 II (11) Preliminary Technical Services Preparation of 3D drawing and perspective image for building & structures.

It is understood that 3D and Perspective view  is required from overall plant outlook for 
management review only and detailed of plant in 3D is not required.

Yes. The 3D and perpective view/image shall have to be provided from all sides for all the buildings 
of the plant.

41
VI - List of requirements 

and Scope of work
54 II (15)

Preliminary Technical Services Any other works related to execution of project works. This will impact in arrving our fees. The scope work shall be exhustive and such clause may be 
deleted. Please confirm.

Tender conditions shall prevail.

42
VI - List of requirements 

and Scope of work
54 III, B (3 & 4 )

BASIC ENGINEERING FOR UTILITY 
PLANTS

Electrical, Instrumentation & Controls 
Engineering

3) Prepare Loop diagrams, Logic and Interlock diagrams.
4) Prepare Utility and power requirements for instruments; Specifications for Instruments 
& Control items.

It will be developed by PMC based on Pulp and Paper machine vendor input. Yes
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43
VI - List of requirements 

and Scope of work
55-56 IV (A 9, B - 13, C 

14)

A - Detailed Process & Mechanical 
Engineering

B- Detailed Electrical, Instrumentation 
& Control Engineering

C-Detailed Civil Engineering

A9 -Review and Approval of As-built drawings.
B13 - Review and Approval of As-built drawings.
C14 - Review and Approval of As-built drawings.

As built drawing's will be prepared by the respective package contractor based on the 
execution and will be submitted for record. It will be checked from completeness of 
compliance point of view . For execution contracts like Civil, Electrical and Instrumentation 
and Utility piping, it will be corrected based on the mark up received from the contractor by the 
site team.  It is applicable for all disciplines.

Tender conditions shall prevail.

44
VI - List of requirements 

and Scope of work
56 IV (C 7) Detailed Civil Engineering

Prepare reinforcement drawings for construction of plant buildings. Bidder to provide the 
Reinforcement drawings typically include the following basic essentials:
a. Reinforcement Details: Drawings showing the arrangement, size, and type of 
reinforcement bars in various structural elements (e.g., beams, columns, slabs) and 
detailed schedules outlining the size, shape. However, civil contractor shall prepare Bar 
Bending schedule only for quantity calculation of Bars.
b. Bar Markings: Unique identifiers for each type of reinforcement bar, including size, 
shape, and location.
c. Reinforcement Plan Layout: Drawings showing the layout of reinforcement bars in plan 
and section views.
d.Sectional Views: Detailed sectional views of structural elements, showing reinforcement 
bar arrangements.
e. Notes and Specifications: Additional information, such as material specifications, cover 
requirements, and construction notes.
f. Reinforcement drawings shall ensure compliance with design specifications, building 
codes, and regulatory requirements.
g. Drawings should be clear, concise, and easy to understand.
h. Drawings should be accurate and complete, including all necessary information.
i. Drawings should follow standardized notation, symbols, and formatting.
j. Any other applicable standards may be adopted.

Bidder will prepare RCC design drawing indicating typical reinforcement details along with 
schedule of reinforcement. In additional to same, standard RC detail drawing will be prepared 
which can be referred as reference drawing for specific design drawing wherever applicable. 
Bar bending schedule shall be prepared by client appointed civil contractor and same shall be 
reviewed by "bidder site team/client appointed site team". 

Tender conditions shall prevail.

45

VI - List of requirements 
and Scope of work

56

C (8) Detailed Civil Engineering Prepare structural steel drawings for construction of structures We presume that the buildings/facilities proposed to be developed using steel structures will 
be of conventional steel construction and that no Pre-Engineered Building (PEB) structures are 
envisaged for the project. Kindly confirm.

Any structural steel works involved in the project, Drawings needs to be provided by the PMC for 
execution of works. I.r.o of PEB structures, PMC can envisage and suggest as per the requirement 
during design phase and can plan accordingly.

46

VI - List of requirements 
and Scope of work

56

C (15) Detailed Civil Engineering To conduct & provide proof checking certificate for structural design issued by qualified 
professional of project consultant/ agency engaged by the consultant

This clause is running contrary to other provisions wherein the proof checking, if required, shall 
be arranged for by BNPM. It is assumed that BNPM will arrange for the same with the project 
consultant providing details for the same.

Tender conditions shall prevail.

This clause refers to internal proofchecking by PMC. Other clause refers to  proof checking by 
Third Party wherein BNPM will engage the Third Party. 

47
VI - List of requirements 

and Scope of work 56
C (17 ) Detailed Civil Engineering To submit buildings stability certificate after completion of project We understand that the certification is limited to the one provided inhouse by the appointed 

Consultant. 
To be provided by PMC after completion of project.

48
VI - List of requirements 

and Scope of work
57 V (6)

Contract Engineering & Procurement 
Services 

Provide technical assistance in purchase negotiations and selection of Vendor. Payment 
for travel, lodging and boarding during such visits, if any, will be at actuals on submission 
of bills to locations other than Mysuru subject to following conditions,
a. Travel by economy class by Air (or) II-Tier AC by Train.
b. Lodging at standard rooms of hotels rated not more than 4-star

For assistance in commercial negotiations if required man-day charges shall be paid in the 
addition to thre reimbursement of travel expenses (including visit to Mysuru site),

Tender conditions shall prevail.

49
VI - List of requirements 

and Scope of work
57

V (8 & 9)
Contract Engineering & Procurement 

Services 

8) Consultant shall perform inspection of machines/equipment at the manufacturer’s 
works/premises with respect to quality of materials, workmanship and conformity to 
specification/drawings, wherever necessary. Charges for domestic inspection of 
machines/equipment at manufacturer's works/premises shall be paid at actuals in 
mandays. Number of man-days shall be calculated on actual inspection days at 
manufacturer's premises. Other than above man-days no other charges are payable. For 
inspection outside India, cost for the same will be reimbursed at actuals after mutual 
discussion.
9) Consultant shall witness necessary tests at manufacturer’s/BNPM works to verify the 
performance characteristics as and when required.

We would request  reimbursement of travel, lodging and boarding expenses in addition to the 
man-day charges for Inspection visits,  estimation of travel charges at this stage will be difficult

Reimbursement of travel, lodging and boarding expenses will be as per Clause V (11)  of Section  V.

50
VI - List of requirements 

and Scope of work
58 VI (12) Project Management Services

Plan out Facilities at site required for start of construction, setting up temporary site office 
for BNPM and PMC.

It is understood that the Consultant shall arrange for a planned site office. However, a fully 
furnished and functional site office for the Consultant’s personnel deputed at site for 
supervision shall be provided by the Client. Kindly confirm the same.

Tender conditions shall prevail.

51

VI - List of requirements 
and Scope of work

60 X Time Schedule Final DPR shall be submitted within 3 months from the date of LOI. The review and 
revalidation of DPR shall be completed within one month from the date of receipt of 
intimation from BNPM. The project is scheduled to be completed in 30 months from the 
date of LOI.

This is a highly ambitious target and practically impossible given that soil, survey studies have 
to be carried out and need to be outsourced. Further, designing activities will definitely cross 
the 3 month     mark.Six months will be a realistic target. 

Tender conditions shall prevail.
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52

 IX – Qualification/ 
Eligibility Criteria 

65 - Past Performance b) Bidder should have successfully provided Project management consultancy services during last 10 years 
ending on 31.03.2026 for *similar project as given below:
i. One project costing not less than INR 480 Crore.
Or
ii. Two projects each costing not less than INR 300 Crore.
Or
iii. Three projects each costing not less than INR 240 Crore.
(Project cost should include a) Civil Structure and building for plant and utilities, and b) setting up of utility 
services and exclude main machinery.)

The project must be working satisfactorily for at least one (1) year.
*Similar project means setting up/ expansion/ modernisation of green field/ brown field paper mill/ continuous 
process industry in India (or) abroad.

PACKAGES: The engineering and project consultancy services carried out in project/s shall demonstrate 
expertise and experience in the following packages as given below:
a) Comprehensive Architectural and design services for larger industrial building and construction 
management/ supervision etc.
b) Manufacturing and process automation.
c) Effluent treatment plant.
d) Utility services- Centralised Airconditioning system, Steam Generation, Electricity receiving and distribution, 
WTP, Fire detection, Alarm and protection system etc.
e) Electronic security surveillance (CCTV)/ Access control/ Communication/ LAN.

The experience in all above trades should be covered in either single consultancy assignment or in a set of not 
more than Five (5) consultancy assignments as on last date of month preceding the date of publishing of tender.

OR

Request you to kindly amend the clause as follows:
b) Bidder should have successfully provided Project management consultancy services during last 15 years ending 
on 31.03.2026 for *similar project as given below:
i. One project costing not less than INR 480 Crore.
Or
ii. Two projects each costing not less than INR 300 Crore.
Or
iii. Three projects each costing not less than INR 240 Crore.

(Project cost should include a) Civil Structure and building for plant and utilities, and b) setting up of utility services 
and exclude main machinery.)
The project must be working satisfactorily for at least one (1) year.
*Similar project means setting up/ expansion/ modernisation of green field/ brown field paper mill/ continuous 
process industry in India (or) abroad.

PACKAGES: The engineering and project consultancy services carried out in project/s shall demonstrate expertise 
and experience in any two of the following packages as given below:

a) Comprehensive Architectural and design services for larger industrial / Commercial / Residential building and 
construction management/ supervision etc.
b) Manufacturing and process automation.
c) Effluent treatment plant.
d) Utility services- Centralised Airconditioning system, Steam Generation, Electricity receiving and distribution, WTP, 
Fire detection, Alarm and protection system etc.
e) Electronic security surveillance (CCTV)/ Access control/ Communication/ LAN.

The experience in all above trades should be covered in either single consultancy assignment or in a set of not more 
than Five (5) consultancy assignments as on last date of month preceding the date of publishing of tender.

Tender conditions shall prevail.

53

 IX – Qualification/ 
Eligibility Criteria 

65 - Past Performance c) Bidder should have successfully provided Project management consultancy services during last 10 years 
ending on 31.03.2026 for *similar project as given below:
i. One project costing not less than INR 4,302 Crore.
Or
ii. Two projects each costing not less than INR 2,689 Crore.
Or
iii. Three projects each costing not less than INR 2,151 Crore.
(Project cost should include a) Civil Structure and building for plant and utilities, and b) setting up of utility 
services and c) main machinery.)
The project must be working satisfactorily for at least one (1) year.

*Similar project means setting up/ expansion/ modernisation of green field/ brown field paper mill/ continuous 
process industry in India (or) abroad.
For arriving at cost of similar project, the value of project executed shall be brought to current costing level by 
enhancing the actual value of project at interest rate of 8.2% compounded annually calculated from the date of 
completion to the date of bid opening.

PACKAGES: The engineering and project consultancy services carried out in project/s shall demonstrate 
expertise and experience in the following packages as given below:
a) Comprehensive Architectural and design services for larger industrial building and construction 
management/ supervision etc.
b) Manufacturing and process automation.
c) Effluent treatment plant.
d) Utility services- Centralised Airconditioning system, Steam Generation, Electricity receiving and distribution, 
WTP, Fire detection, Alarm and protection system etc.
e) Electronic security surveillance (CCTV)/ Access control/ Communication/ LAN.
The experience in all above trades should be covered in either single consultancy assignment or in a set of not 
more than Five (5) consultancy assignments as on last date of month preceding the date of publishing of tender.

c) Bidder should have successfully provided Project management consultancy services during last 10 years ending 
on 31.03.2026 for *similar project as given below:
i. One project costing not less than INR 4,302 Crore.
Or
ii. Two projects each costing not less than INR 2,689 Crore.
Or
iii. Three projects each costing not less than INR 2,151 Crore.
(Project cost should include a) Civil Structure and building for plant and utilities, and b) setting up of utility services 
and c) main machinery.)
The project must be working satisfactorily for at least one (1) year.
*Similar project means setting up/ expansion/ modernisation of green field/ brown field paper mill/ continuous 
process industry in India (or) abroad.
For arriving at cost of similar project, the value of project executed shall be brought to current costing level by 
enhancing the actual value of project at interest rate of 8.2% compounded annually calculated from the date of 
completion to the date of bid opening.

PACKAGES: The engineering and project consultancy services carried out in project/s shall demonstrate expertise 
and experience in any two of the following packages as given below:

a) Comprehensive Architectural and design services for larger industrial / Commercial / Residential building and 
construction management/ supervision etc.
b) Manufacturing and process automation.
c) Effluent treatment plant.
d) Utility services- Centralised Airconditioning system, Steam Generation, Electricity receiving and distribution, WTP, 
Fire detection, Alarm and protection system etc.
e) Electronic security surveillance (CCTV)/ Access control/ Communication/ LAN.
The experience in all above trades should be covered in either single consultancy assignment or in a set of not more 
than Five (5) consultancy assignments as on last date of month preceding the date of publishing of tender.
Please Confirm

Tender conditions shall prevail.

54

 IX – Qualification/ 
Eligibility Criteria 

65 - Past Performance - Proposed third alternative of qualification criteria:
"Bidder should have successfully provided engineering and project consultancy services (On 
EPC mode) for setting up green field/ expansion/ modernization of Bank Note Paper Mill in 
India/abroad having production capacity of minimum 6000 TPA during last 12 years ending on 
31.03.2026”.

Tender conditions shall prevail.

55

IX - Qualification/ 
Eligibility Criteria

79 FORM – F: TECHNICAL BID- DETAILS OF 
ESTIMATED MAN POWER 

DEPLOYEMENT

The details of the ESTIMATED MAN POWER DEPLOYEMENT to be submitted along with the 
bid as per the format

It is requested that the estimated manpower deployment break-up details for the assignment 
be obtained from the successful bidder only, as the same pertains to execution-stage planning 
and may vary based on the awarded bidder’s methodology, resource planning, and project 
execution strategy. Kindly confirm.

Tender conditions shall prevail.

56 - - - General Clauses 

- The following clauses are suggested to be added in the Contract:
A) Cap on Number of Revisions:  No. of Revisions must be capped at 2. Subsequent revision if 
required by Owner must be at mutually agreed rates.
B) Price escalation: It is suggested that in case of extension of contract, consultant shall be 
given an escalation @ 10 % year-on-year for balance work.
C) Termination rights to the consultant: It is suggested to provide the termination rights to the 
consultant for any material breach by the Client. 
D) Credit period for payment: 30 days. 

Clause D is accepted. Refer Clause A (4) of this corrigendum. 
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57 - - - General Clauses 
Design Visits It is difficult to ascertain number of design visits required for the project, hence PMC requests 

that for all such design visits (including visit to Mysuru site),  the travel, lodging, boarding 
related expenses will be paid at actuals by BNPM.

Tender conditions shall prevail.

58 GENERAL GENERAL

IGBC/GRIHA certification We understand that there is no requirement of IGBC/GRIHA compliance/certification for this 
project. Kindly confirm. 

Tender conditions shall prevail.

However, PMC can suggest if there is a need for this certification in industrial buildings with 
available land space, resources etc. and can plan accordingly, .



 

Appendix-1: Checklist for Bank Guarantee (SECTION – XIII) 

 

EMD BG should be in line with/comply the following. 

1. BG should be issued on not less than Rs. 300/- e-stamp / non-judicial stamp paper in case 
of paper Bank Guarantees (or) not less than Rs. 200/- e-stamp in case of e-Bank 
Guarantees. 

2. Non judicial stamp paper/e-stamp paper should be purchased in the name of BG issuing 
bank only. 

3. In case of e-stamp paper first party should be BG issuing bank and second party should 
be BNPM. 

4. Date of sale of non-judicial/e-stamp paper shown on the BG and the stamp paper (BG) 
issued should not be more than six months prior to the date of execution of BG. 

5. Executing officer of BG should indicate his name, designation and power of attorney 
number / signing power no etc. on each page of BG. 

6. Name and address of the bidding party, name and address of BNPM and value of the 
contract are to be mentioned clearly. 

7. Overwriting / cutting if any in BG should be authenticated under signature and seal of 
authorized signatory of BG issuing Bank. 

8. BG number and BG date should be mentioned in all pages of BG and all pages are endorsed 
/ signed by authorized signatories of issuing bank. 

9. Amount mentioned in figures and words are to be matched. 
10. Validity of BG should be in line with the terms & conditions of the tender. 
11. BG should be unconditional. 
12. Our Bank details is mentioned below:  

 
Name of the Bank: HDFC Bank.  

Name of the Branch: Richmond Road Branch.  

Account No: 05230350002465.  

Branch Address: No. 8/24, Salco Centre, Bangalore- 560025, Karnataka.  

IFSC: HDFC0000523. 

 

 



 

Appendix-2: Checklist for Bank Guarantee (SECTION – XV) 

 

Performance Security BG should be in line with/comply the following. 

1. BG should be issued on not less than Rs. 300/- e-stamp / non-judicial stamp paper in case 
of paper Bank Guarantees (or) not less than Rs. 200/- e-stamp in case of e-Bank 
Guarantees. 

2. Non judicial stamp paper/e-stamp paper should be purchased in the name of BG issuing 
bank only. 

3. In case of e-stamp paper first party should be BG issuing bank and second party should 
be BNPM. 

4. Date of sale of non-judicial/e-stamp paper shown on the BG and the stamp paper (BG) 
issued should not be more than six months prior to the date of execution of BG. 

5. Executing officer of BG should indicate his name, designation and power of attorney 
number / signing power no etc. on each page of BG. 

6. Name and address of the bidding party, name and address of BNPM and value of the 
contract are to be mentioned clearly. 

7. Overwriting / cutting if any in BG should be authenticated under signature and seal of 
authorized signatory of BG issuing Bank. 

8. BG number and BG date should be mentioned in all pages of BG and all pages are endorsed 
/ signed by authorized signatories of issuing bank. 

9. Amount mentioned in figures and words are to be matched. 
10. Validity of BG should be in line with the terms & conditions of the contract. 
11. BG should be unconditional. 
12. Our Bank details is mentioned below:  

 
Name of the Bank: HDFC Bank.  

Name of the Branch: Richmond Road Branch.  

Account No: 05230350002465.  

Branch Address: No. 8/24, Salco Centre, Bangalore- 560025, Karnataka.  

IFSC: HDFC0000523. 

 

 


